STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 04/ 09/ 02 I'N SACRAMENTO AND PLACER COUNTI ES
CONTRACT NUMBER 03-3546U4 I'N SACRAMENTO, ClI TRUS HEI GHTS AND
LOCATI ON 03-SAC-80-9.1/17.9 ROSEVI LLE AT VARI QUS LOCATI ONS
W DEN EXI STI NG FREEVWAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%
PROPCSALS | SSUED 31 FUND TOTAL HB5 30, 273, 000
NUMBER CF BIDDERS 2 ENG NEERS EST 31, 397, 000. 00 AMOUNT OVER 417,531. 10
PROGRAM ELEMENTS R P
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON
1 31, 814, 531. 10 1 GRANI TE CONSTRUCTI ON  COMPANY
P O BOX 50085
WATSONVI LLE CA  95077-5085
2 33, 695, 998. 45 2 TElI CHERT CONSTRUCTI ON

P O BOX 15144
SACRAMENTO CA 95851

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D245
PAGE 1
04/ 10/ 02

CONTRACT CODE 'A '

227 CONTRACT | TEMS

FEDERAL Al D ACNH 080- 3(227) 94N
| - 080- 3( 227) 94N
ACBH- 080- 3(227) 94N

525
PERCENT OVER EST 1.33

( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089
FAX 831 768-4021

916 386-6800
00000008
FAX 916 386-2940



03-3546U4
03- SAC- 80-9
04/ 09/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 2
04/ 10/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE
ANDERSON CA

BENCO BRI DGES

ELK GROVE CA
CASINC
NEWCASTLE CA

C E GREEN

FOLSOM CA

CENTERLI NE STRI PI NG
ELK GROVE CA
FRANK MEDI NA

OROVI LLE CA

GERCO

AUBURN CA

JCE HEIM INC
ALAMO CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C EXCAVATI NG
ELK GROVE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

GUARD RAI L

STRUCTURE CONCRETE AND SOUNDWALLS

ROADSI DE S| GNS AND CONSTRUCTI ON AREA S| GNS

CONCRETE BARR! ER

STRI PI NG

FENCI NG ( PARTI AL)

SI GN STRUCTURES

REMOVE CONCRETE BARRI ER, CLEARI NG AND GRUBI NG ( PARTI AL)
EROCSI ON CONTROL

ELECTRI CAL



Bl D245

03-3546U4
03- SAC- 80-9 PAGE 3
04/ 09/ 02 04/ 10/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 R E SERRANO PORTLAND CEMENT CONCRETE PANEL REPLACEMENT
SAN FRANCI SCO CA
VI CKERS CONCRETE SAW NG SAVCUTTI NG ( PARTI AL)
SACRAMENTO CA
WATKI N AND BORTOLUSSI LANDSCAPI NG

SAN RAFAEL CA



03-3546U4
03- SAC- 80-9
04/ 09/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
04/ 10/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BENCO BRI DGES

ELK GROVE CA

Bl ONDI PAVI NG
SACRAMENTO CA
CENTERLI NE STRI PI NG
ELK GROVE CA
FARWEST SAFETY
LODI CA

FRANK MEDI NA

OROVI LLE CA

GERCO CONTRACTI NG
AUBURN CA

JCE HEIM I NC
ALAMO CA

MBI

LI VERMORE CA

PAC!I FI C EXCAVATI NG
ELK GROVE CA

R E SERRANO I NC
SAN FRANCI SCO CA
VANGUARD CONSTRUCTI ON
OAKLAND CA

CONTI NUED ON NEXT PAGE

BRI DGE, SOUNDWALL AND RETAI NI NG WALLS
TEXTURED PAVEMENT

STRI PI NG

ROADSI DE SI GNS

TEMPORARY FENCE

SI GN STRUCTURES

CLEARI NG

CONCRETE MEDI AN BARRI ER

ELECTRI CAL

REPLACE CONCRETE PAVEMENT

M NOR CONCRETE ( PARTI AL)
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
04/ 10/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WATKI N AND BORTOLUSSI | NC
SAN RAFAEL CA

HI GAWAY PLANTI NG AND | RRI GATI ON



03-3546U4 Bl D245

03- SAC- 80- 9 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
04/ 09/ 02 04/ 10/ 02

| TEM | TEM UNIT OF ESTI MATED

NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 35, 000. 00* 35, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 400 2, 000. 00 800, 000. 00

3 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 3, 760 30. 00 112, 800. 00

4 023289 TEMPORARY FENCE ( TYPE CL-2. 4) M 440 40. 00 17, 600. 00

5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 13, 000. 00* 13, 000. 00

PREVENTI ON PLAN

6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 000. 00* 35, 000. 00

7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 25, 000. 00* 25, 000. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00

9 (S) 120120 TYPE |11 BARRI CADE EA 20 80. 00 1, 600. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) Vo 230 20. 00 4, 600. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 34, 900 3.80 132, 620. 00
12 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 200 128. 00 25, 600. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 17, 300 .65 11, 245. 00
14 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 1,510 25. 00 37, 750. 00
15 (S) 023290 TRAFFI C PLASTI C DRUM EA 190 85. 00 16, 150. 00
16 (S) 120300 TEMPORARY PAVEMENT MARKER EA 63, 400 2.30 145, 820. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 145, 000. 00* 145, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 40, 800 24.00 979, 200. 00
19 (S) 023291 TEMPORARY RAI LI NG (TYPE K) (DETOUR) M 160 45.00 7, 200. 00
20 (S) 023292 QUI CK CHANGE MOVEABLE BARRI ER SYSTEM M 920 375. 00 345, 000. 00
21 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 370 350. 00 129, 500. 00
22 (S) 023293 TEMPORARY CRASH CUSHI ON MODULE ( DETOUR) EA 56 350. 00 19, 600. 00
23 (S) 129150 TEMPORARY TRAFFI C SCREEN M 36, 700 4.75 174, 325. 00
24 150206 ABANDON CULVERT EA 14 300. 00 4,200. 00
25 150221 ABANDON | NLET EA 9 100. 00 900. 00
26 150608 REMOVE CHAI N LI NK FENCE M 3,420 5. 00 17, 100. 00
27 150668 REMOVE FLARED END SECTI ON EA 5 70. 00 350. 00
28 150710 REMOVE TRAFFI C STRI PE M 31, 400 3.40 106, 760. 00
29 150713 REMOVE PAVEMENT MARKI NG (Vi 95 21.00 1, 995. 00
30 150742 REMOVE ROADSI DE SI GN EA 69 60. 00 4,140.00
31 150760 REMOVE S| GN STRUCTURE EA 2 4, 000. 00 8, 000. 00
32 150767 REMOVE BRI DGE MOUNTED SI GN EA 2 1, 500. 00 3, 000. 00
33 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 240 5. 00 6, 200. 00
34 150805 REMOVE CULVERT M 120 130. 00 15, 600. 00
35 150820 REMOVE | NLET EA 16 350. 00 5, 600. 00
36 150846 REMOVE CONCRETE PAVENMENT Ve 900 15. 00 13, 500. 00
37 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 1, 970 18. 00 35, 460. 00



03-3546U4 Bl D245

03- SAC- 80- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 09/ 02 04/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 150860 REMOVE BASE AND SURFAC! NG VB 80 20.00 1, 600. 00
39 151266 SALVAGE DOUBLE THRI E BEAM BARRI ER M =
2,820 13.00 36, 660. 00
40 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1, 050 30. 00 31, 500. 00
41 151278 SALVAGE DOUBLE METAL BEAM BARRI ER M 1, 430 14. 00 20, 020. 00
42 023294 RECONSTRUCT MANHOLE EA 1 3, 000. 00 3, 000. 00
43 151540 RECONSTRUCT CHAI N LI NK FENCE M 87 75.00 6, 525. 00
44 151570 RECONSTRUCT DOUBLE THRI E BEAM BARRI ER M 6, 000 50. 00 300, 000. 00
45 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 590 60. 00 35, 400. 00
46 152365 RELOCATE BACKFLOW PREVENTER EA 2 2, 000. 00 4, 000. 00
47 023295 RELOCATE SPLI CE BOX EA 1 3, 000. 00 3, 000. 00
48 152380 RELOCATE CHAI N LI NK FENCE M 5 150. 00 750. 00
49 152390 RELOCATE ROADSI DE SI GN EA 26 175. 00 16, 800. 00
50 152394 RELOCATE SI GN' STRUCTURE EA 2 3, 500. 00 7,000. 00
51 152402 ADJUST WATER VALVE COVER TO GRADE EA 7 350. 00 2, 450. 00
52 152403 ADJUST WATER METER BOX TO GRADE EA 1 400. 00 400. 00
53 152410 RELOCATE WATER METER EA 3 1, 000. 00 3, 000. 00
54 152430 ADJUST | NLET EA 23 700. 00 16, 100. 00
55 152440 ADJUST MANHOLE TO GRADE EA 5 500. 00 2,500. 00
56 023296 ADJUST MONI TORI NG WELL BOX TO GRADE EA 2 400. 00 800. 00
57 152604 MODI FY | NLET EA 11 1, 900. 00 20, 900. 00
58 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT Ve 22, 800 1.75 39, 900. 00
(25 MM MAXI MUM)
59 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMVENT M2 4,820 12.00 57, 840. 00
(30 MM MAXI MUM)
60 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 1,170 6. 00 7, 020. 00
(45 MM MAXI MUM)
61 (S) 023297 COLD PLANE ASPHALT CONCRETE PAVEMENT Ve 200 13.00 2, 600. 00
(100 MM MAXI MUM
62 153210 REMOVE CONCRETE VB 380 80. 00 30, 400. 00
63 153214 REMOVE CONCRETE CURB M 140 15. 00 2,100. 00
64 153221 REMOVE CONCRETE BARRI ER M 3, 360 10. 00 33, 600. 00
65 023298 REMOVE HEADLI GHT GLARE SCREEN M 2, 260 7.00 15, 820. 00
66 153250 REMOVE SOUND WALL M2 6, 760 3.55 23, 998. 00
67 155003 CAP | NLET EA 11 1, 200. 00 13, 200. 00
68 155006 CAP RI SER EA 2 500. 00 1, 000. 00
69 156585 REMOVE CRASH CUSHI ON EA 1 500. 00 500. 00
70 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 21, 340. 00* 21, 340. 00
71 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 65, 000. 00* 65, 000. 00
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03- SAC- 80- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 09/ 02 04/ 10/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 157563 BRI DGE REMOVAL (PORTI ON), LOCATION C LS LUMP SUM 3, 000. 00* 3, 000. 00
73 048897 JACKI NG SUPERSTRUCTURE LS LUMP SUM 75, 000. 00* 75, 000. 00
74 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 49, 500. 00* 49, 500. 00
75 190101 ROADVAY EXCAVATI ON VB 117, 000 23.00 2,691, 000. 00
76 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 000. 00* 4, 000. 00
77 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,297 100. 00 129, 700. 00
78 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1,116 100. 00 111, 600. 00
79 (F) 192050 STRUCTURE EXCAVATI ON ( Tl EBACK WALL) VB 65 150. 00 9, 750. 00
80 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1,038 80. 00 83, 040. 00
81 193006 STRUCTURE BACKFI LL ( SLURRY CENENT) B 9 250. 00 2, 250. 00
82 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 733 40. 00 29, 320. 00
83 193114 SAND BACKFI LL VB 47 200. 00 9, 400. 00
84 194001 DI TCH EXCAVATI ON B 1,010 20. 00 20, 200. 00
85 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 90, 000. 00* 90, 000. 00
86 (S) 200101 | MPORTED TOPSOI L VB 490 35. 00 17, 150. 00
87 (S) 023299 ROOT CONTROL BARRI ER V2 250 23.00 5, 750. 00
88 (S) 203014 FI BER ( EROSI ON CONTROL) KG 9,510 .63 5,991. 30
89 (S) 203026 MOVE- | N/ MOVE- QUT ( EROSI ON' CONTRQL) EA 9 200. 00 1, 800. 00
90 (S) 203040 SEED ( ERCSI ON CONTROL) KG 155 100. 00 15, 500. 00
91 (S) 203056 COMMVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 1,430 .70 1, 001. 00
92 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 1, 255 1. 60 2, 008. 00
93 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 1, 000. 00* 1, 000. 00
94 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
95 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 13, 000. 00* 13, 000. 00
96 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 230, 000. 00* 230, 000. 00
97 (S) 208304 WATER METER EA 2 3, 500. 00 7, 000. 00
98 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 190 350. 00 66, 500. 00

POLYETHYLENE Pl PE CONDUI T
99 (S) 208908 EXTEND 150 MM CONDUI T M 64 200. 00 12, 800. 00
100 260201 CLASS 2 AGGREGATE BASE VB 101, 000 44.50 4,494, 500. 00
101 377501 SLURRY SEAL TOWN 63 325. 00 20, 475. 00
102 390152 ASPHALT CONCRETE TONN 86, 800 47.00 4,079, 600. 00
103 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 1,030 70.00 72, 100. 00
104 023300 ASPHALT CONCRETE (TYPE A, 19- MM MAXI MUM TOWN 5,070 43.00 218, 010. 00
MEDI UM GRADI NG)

105 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 5, 795 64. 00 370, 880. 00
106 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O) TON 16, 400 67. 00 1, 098, 800. 00
107 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 13, 500 18. 00 243, 000. 00

AREA)
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
108 023301 PAVEMENT TEXTURE MR 13, 500 35.00 472, 500. 00
109 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE Q) M 88 2.25 198. 00
110 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 4,490 2.25 10, 102. 50
111 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 350 2.25 787. 50
112 401100 REPLACE CONCRETE PAVEMENT MB 740 885. 00 654, 900. 00
113 (S) 420201 GRI ND EXI STI NG CONCRETE VB 53 900. 00 47, 700. 00
PAVEMENT
114 (S) 490661 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 80 1, 200. 00 96, 000. 00
PI LI NG
115 (S) 498026 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 140 110. 00 15, 400. 00
Pl LI NG ( SOUND WALL)
116 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 60, 000. 00* 60, 000. 00
117 (S) 500050 TI EBACK ANCHOR EA 38 1, 800. 00 68, 400. 00
118 (S) 500060 TI EDOAN ANCHOR EA 4 4,000. 00 16, 000. 00
119 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG MB 309 350. 00 108, 150. 00
120 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,321 725. 00 957, 725. 00
121 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 491 500. 00 245, 500. 00
122 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB MB 26 800. 00 20, 800. 00
(TYPE N)
123 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 46 850. 00 39, 100. 00
124 510526 M NOR CONCRETE ( BACKFI LL) VB 65 300. 00 19, 500. 00
125 (F) 048898 SURFACE TREATMENT V3 376 85. 00 31, 960. 00
(CHAI N LI NK RI P- QUT)
126 (F) 511064 FRACTURED RI B TEXTURE M2 196 115. 00 22, 540. 00
127 511106 DRI LL AND BOND DOWEL M 118 60. 00 7,080. 00
128 (S) 512235 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 25, 000. 00 50, 000. 00
G RDER (35 M- 40 M
129 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 2 20, 000. 00 40, 000. 00
G RDER
130 (F) 513501 CONCRETE CLOSURE WALL MR 193 335. 00 64, 655. 00
131 (S) 517962 SOUND WALL (BARRI ER) (PRECAST CONCRETE M2 370 425.00 157, 250. 00
PANEL)
132 (S) 517992 SOUND WALL ( PRECAST CONCRETE PANEL) MR 1, 280 430. 00 550, 400. 00
133 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 14, 584 175. 00 2, 552, 200. 00
134 (S) 519117 JONT SEAL (MR 30 MV M 15 210. 00 3, 150. 00
135 (S) 519144 JONT SEAL (MR 50 MV) M 7 400. 00 2, 800. 00
136 ( SF)520102 BAR REl NFORC| NG STEEL ( BRI DGE) KG 183, 600 1.40 257, 040. 00
137 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 41, 349 1.20 49, 618. 80



03-3546U4

03- SAC- 80-9

04/ 09/ 02

| TEM | TEM
NO. CODE

138 (F) 530100
139 (F) 560203

140 ( SF) 560204
141 (F) 560218
142 (SF) 560219
143 023302
144 (S) 561008

145 (S) 561009

146 566011
147 566012
148 568001
149 568016
150 (F) 597601
151 620909
152 620913
153 620919
154 650067
155 650069
156 650075
157 650077
29
158 664022
159 664068
160 023303
161 665733
162 690160
163 692088
164 703268

CONTRACT

SHOTCRETE
FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)
I NSTALL SI GN STRUCTURE (BRI DGE MOUNTED
W TH WALKWAY)
FURNI SH SI GN STRUCTURE ( TRUSS)
I NSTALL SI GN STRUCTURE ( TRUSS)
ROADSI DE SI GN ( BARRI ER MOUNTED)
760 MM CAST-| N- DRI LLED- HOLE
CONCRETE PI LE (S| GN FOUNDATI ON)
920 MM CAST- | N- DRI LLED- HOLE
CONCRETE PI LE (S| GN FOUNDATI ON)
ROADSI DE SI GN - ONE POST
ROADSI DE SI GN - TWO POST
I NSTALL SI GN ( STRAP AND SADDLE BRACKET
METHOD)
I NSTALL SI GN PANEL ON EXI STI NG FRAVE
PREPARE AND STAI N CONCRETE
450 MM ALTERNATI VE Pl PE CULVERT
600 MM ALTERNATI VE Pl PE CULVERT
750 MM ALTERNATI VE PI PE CULVERT
300 MM REI NFORCED CONCRETE PI PE
450 MM REI NFORCED CONCRETE PI PE
600 MMV REI NFORCED CONCRETE Pl PE
750 MM REI NFORCED CONCRETE Pl PE
690. 00 20, 010. 00
600 MV CORRUGATED STEEL Pl PE
(3.51 MM THI CK)
450 MM CORRUGATED STEEL Pl PE
(3.51 MM THI CK)
150 MM CORRUGATED STEEL Pl PE
(3.51 MM THI CK)
450 MM SLOTTED CORRUGATED STEEL Pl PE
(2.01 MM THI CK)
300 MM CORRUGATED STEEL PI PE DOWNDRAI N
(2.01 MM THI CK)
300 MM ENTRANCE TAPER
300 MM CORRUGATED STEEL PI PE Rl SER
(2.01 MM THI CK)

PROPOSAL

OF

ig L £ £ £ £ K383 ggg < ig

LOwW BI DDER

QUANTI TY

980.
740.

900.
190.
350.
135.

28.
250.
535
480.
560.
400.
560.
450.
420.
125.
330.
145,

950.
1, 600.

00
00
00
00
00

00

Bl D245
PAGE 10
04/ 10/ 02

357, 755.
37, 125.
16, 660.
25, 160.

59, 400.

22, 800.
10, 150.
4, 860.

12, 320.
12, 360.
27, 500.
28, 355.
26, 880.

2, 240.
56, 000.
13, 440.

585.
420.
750.
26, 400.

725.

950.
4, 000.

00
00
00
00
00

00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
165 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 725. 00 725. 00
166 705224 600 MV CONCRETE FLARED END SECTI ON EA 3 775. 00 2, 325. 00
167 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 950. 00 950. 00
168 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 6 350. 00 2,100. 00
169 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 1 375. 00 375. 00
170 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 2 580. 00 1, 160. 00
171 707131 450 MM PRECAST CONCRETE PI PE | NLET M 1.1 1, 870. 00 2,057. 00
172 708058 900 MM ALTERNATI VE PI PE | NLET M 1 2, 000. 00 2, 000. 00
173 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 72 140. 00 10, 080. 00
174 (F) 721810 SLOPE PAVI NG ( CONCRETE) MB 64 750. 00 48, 000. 00
175 729010 ROCK SLOPE PROTECTI ON FABRI C MR % 10. 00 960. 00
176 731502 M NOR CONCRETE (M SCELLANEOUS VB 52 425. 00 22, 100. 00

CONSTRUCTI ON)
177 (F) 731517 M NOR CONCRETE ( GUTTER) M 103 150. 00 15, 450. 00
178 731627 M NOR CONCRETE (CURB, SI DEWALK AND MB 420 475. 00 199, 500. 00
CURB RAMP)

179 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 9,933 3.25 32, 282. 25
180 (S) 800391 CHAI N LI NK FENCE (TYPE CL- 1. 8) M 170 40. 00 6, 800. 00
181 023304 CONCRETE BARRI ER DELI NEATCR (400 MV) EA 19 35.00 665. 00
182 820107 DELI NEATOR ( CLASS 1) EA 140 30. 00 4, 200. 00
183 023305 H GHWAY POST MARKER EA 10 35.00 350. 00
184 820141 OBJECT MARKER ( TYPE K- 1) EA 9 30. 00 270. 00
185 820151 OBJECT MARKER ( TYPE L-1) EA 18 35.00 630. 00
186 (S) 832001 METAL BEAM GUARD RAI LI NG M 530 72.00 38, 160. 00
187 833032 CHAI'N LI NK RAI LI NG (TYPE 7) M 108 120. 00 12, 960. 00
188 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 108 300. 00 32, 400. 00
189 833160 CONCRETE BARRI ER ( TYPE 27) M 110 225. 00 24, 750. 00
190 839512 CONCRETE HEADLI GHT GLARE SCREEN M 240 65. 00 15, 600. 00
191 (F) 839521 CABLE RAI LI NG M 240 125. 00 30, 000. 00
192 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 200. 00 800. 00
193 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 000. 00 6, 000. 00
194 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 28 2,100. 00 58, 800. 00
195 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 27 700. 00 18, 900. 00
196 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 3 6, 000. 00 18, 000. 00
197 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 5, 500. 00 11, 000. 00
198 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 500. 00 1, 000. 00
199 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 48, 000. 00 48, 000. 00
200 839701 CONCRETE BARRI ER ( TYPE 60) M 5, 610 76.00 426, 360. 00
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| TEM | TEM UNIT OF ESTI MATED
NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
201 839703 CONCRETE BARRI ER ( TYPE 600C) M 1, 550 102. 00 158, 100. 00
202 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 784 147.00 115, 248. 00
203 839705 CONCRETE BARRI ER ( TYPE 60E) M 530 520. 00 275, 600. 00
204 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 123 200. 00 24, 600. 00
205 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 700 40. 25 28, 175. 00
206 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 66, 800 .46 30, 728. 00
( SPRAYABLE)
207 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 86 1.30 111. 80
208 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 310 2.00 620. 00
209 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 250 2.25 18, 562. 50
210 (S) 023306 THERMOPLASTI C TRAFFI C STRI PE M 110 2.25 247.50
(200 MM DI AVETER WH TE SOLI D DOT)
211 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 890 1.30 8, 957. 00
(BROKEN 3.66 M- 0.92 M
212 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 114, 000 .37 42,180. 00
(BROKEN 10.98 M- 3.66 M
213 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 680 .37 2,101. 60
(BROKEN 5.18 M- 2.14 M
214 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 250 2.25 562. 50
215 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 13, 900 3.15 43, 785. 00
216 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 381, 000. 00* 381, 000. 00
217 (S) 860401 LI GHTI NG LS LUMP SUM 49, 000. 00* 49, 000. 00
218 (S) 860501 SI GN | LLUM NATI ON LS LUMP SUM 47, 000. 00* 47, 000. 00
219 (S) 860508 MODI FY S| GN | LLUM NATI ON LS LUMP SUM 52, 000. 00* 52, 000. 00
220 (S) 860640 | RRI GAT| ON CONTROLLER ENCLOSURE CABI NET EA 8 2,000. 00 16, 000. 00
221 (S) 023307 TRAFFI C MONI TORI NG STATI ON ( MODI FY) LS LUMP SUM 72, 000. 00* 72, 000. 00
222 (S) 861100 RAVP METERI NG SYSTEM LS LUMP SUM 116, 000. 00O* 116, 000. 00
223 (S) 023308 VEEI GH | N- MOTI ON' SYSTEM ( MODI FY) LS LUMP SUM 26, 000. 00* 26, 000. 00
224 (S) 023309 VEEI GH STATI ON BYPASS SYSTEM ( MODI FY) LS LUMP SUM 24, 000. 00* 24, 000. 00
225 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 352, 000. 00* 352, 000. 00
226 869050 GUARD PCST EA 8 300. 00 2, 400. 00
227 999990 MOBI LI ZATI ON LS LUMP SUM 1, 838, 000. 00* 1, 838, 000. 00

TOTAL 31, 814, 531. 10



03-3546U4 Bl D245

03- SAC- 80- 9 SUMMARY OF REMAINING BIDDERS PAGE 13
04/ 09/ 02 04/ 10/ 02
I TEM SECOND
| BI D AMOUNT

I _______________________________
1] 10, 000. 00* 10000. 00
2 | 2,200.00 880000. 00
3 | 33.00 124080. 00
4 | 42.00 18480. 00
5 | 12, 000. 00* 12000. 00
6 | 90, 000. 00* 90000. 00
7 32, 000. 00* 32000. 00
8 | 450, 000. 00* 450000. 00
9 | 75. 00 1500. 00
10 | 23.00 5290. 00
11 | 3.40 118660. 00
12 | 110. 00 22000. 00
13 | 70 12110. 00
14 | 25. 00 37750. 00
15 | 100. 00 19000. 00
16 | 3.40 215560. 00
17 | 80, 000. 00* 80000. 00
18 | 26. 00 1060800. 00
19 | 100. 00 16000. 00
20 | 385. 00 354200. 00
21 | 250. 00 92500. 00
22 | 250. 00 14000. 00
23 | 6. 00 220200. 00
24 | 1, 100. 00 15400. 00
25 | 680. 00 6120. 00
26 | 13.00 44460. 00
27 | 450. 00 2250. 00
28 | 2. 40 75360. 00
29 | 25. 00 2375. 00
30 | 65. 00 4485. 00
31 | 4,200. 00 8400. 00
32 | 1, 550. 00 3100. 00
33 | 4.00 4960. 00
34 | 200. 00 24000. 00
35 | 500. 00 8000. 00
36 | 23.00 20700. 00
37 | 8. 00 15760. 00
38 | 30. 00 2400. 00
39 | 23.00 64860. 00
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04/ 09/ 02 04/ 10/ 02
SECOND
BI D AMOUNT
150. 00 9750. 00
80. 00 83040. 00
330. 00 2970. 00
40. 00 29320. 00
330. 00 15510. 00
15. 00 15150. 00
95, 000. 00* 95000. 00
36. 00 17640. 00
25.00 6250. 00
.70 6657. 00
250. 00 2250. 00
105. 00 16275. 00
.75 1072.50
1.70 2133.50
1, 000. 00* 1000. 00
5, 500. 00* 5500. 00
14, 000. 00* 14000. 00
240, 000. 00* 240000. 00
3, 000. 00 6000. 00
430. 00 81700. 00
370. 00 23680. 00
42.00 4242000. 00
350. 00 22050. 00
51.00 4426800. 00
66. 00 67980. 00
48. 00 243360. 00
38. 00 220210. 00
68. 00 1115200. 00
8. 00 108000. 00
48. 00 648000. 00
4.25 374.00
4.25 19082. 50
4.25 1487. 50
1, 000. 00 740000. 00
1, 100. 00 58300. 00
1, 250. 00 100000. 00
120. 00 16800. 00
60, 000. 00* 60000. 00
1, 850. 00 70300. 00
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04/ 09/ 02 04/ 10/ 02

I TEM SECOND

| BI D AMOUNT

I _______________________________
118 | 4,100. 00 16400. 00
119 | 360. 00 111240. 00
120 | 730. 00 964330. 00
121 | 505. 00 247955. 00
122 | 800. 00 20800. 00
123 | 2,000. 00 92000. 00
124 | 330. 00 21450. 00
125 | 85. 00 31960. 00
126 | 120. 00 23520. 00
127 | 65. 00 7670. 00
128 | 26, 000. 00 52000. 00
129 | 21, 000. 00 42000. 00
130 | 340. 00 65620. 00
131 | 435. 00 160950. 00
132 | 440. 00 563200. 00
133 | 180. 00 2625120. 00
134 | 215. 00 3225. 00
135 | 410. 00 2870. 00
136 | 1.40 257040. 00
137 | 1.25 51686. 25
138 | 1, 600. 00 48000. 00
139 | 4.80 5332. 80
140 | 2.50 2777.50
141 | 5. 60 378005. 60
142 | 60 40500. 60
143 | 1, 000. 00 17000. 00
144 | 770. 00 26180. 00
145 | 930. 00 61380. 00
146 | 200. 00 24000. 00
147 | 360. 00 10440. 00
148 | 140. 00 5040. 00
149 | 29. 00 12760. 00
150 | 31. 00 12772. 00
151 | 300. 00 33000. 00
152 | 750. 00 39750. 00
153 | 750. 00 42000. 00
154 | 1, 300. 00 5200. 00
155 | 320. 00 44800. 00
156 | 1, 050. 00 25200. 00
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04/ 09/ 02 04/ 10/ 02
SECOND

BI D AMOUNT
4, 000. 00 12000. 00
6, 300. 00 12600. 00
300. 00 600. 00
41, 000. 00 41000. 00
110. 00 617100. 00
165. 00 255750. 00
105. 00 82320. 00
400. 00 212000. 00
210. 00 25830. 00
46. 00 32200. 00
. 80 53440. 00
1.20 103. 20
2.00 620. 00
2.40 19800. 00
3.00 330. 00
1.90 13091. 00
. 85 96900. 00
. 85 4828. 00
2.00 500. 00
3.10 43090. 00
385, 000. 00* 385000. 00
50, 000. 00* 50000. 00
48, 000. 00* 48000. 00
53, 000. 00* 53000. 00
2, 300. 00 18400. 00
73, 000. 00* 73000. 00
118, 000. 00* 118000. 00
26, 500. 00* 26500. 00
25, 000. 00* 25000. 00
355, 000. 00* 355000. 00
260. 00 2080. 00
2, 800, 000. 00* 2800000. 00

33, 695, 998. 45



